

Jt. Institute 08/03/2026

Funder: Joint Institute for Wood Products Innovation
Program: Grant Program
2026-07-17

Project Summary

Planscape, One Water Econ, and 3point.xyz will work together to create an economic and project valuation and prioritization component for Planscape software, which will be freely available to any user. 3point.xyz will lead and manage the project. To test out the new component, we will use the Eldorado National Forest as the landscape, incorporating work in progress by the Healthy Eldorado Landscape Partnership. Details are described in the scope and deliverables.

DELETE: Cover letters from ENF, HELP, John McCarthy (CALFIRE), WRTC, and Forager Fuels. Vance can write template and send

Scope of Work

- 1. Scoping & Data
- 2. Analysis
- 3. Results

Budget

Item	Cost/Unit	Units	Total
1. Scoping & Data			
1a. Initial meeting	0	1.0	0
Subtotal			\$0
Total			\$0

Item	Cost/Unit	Units	Total
1b. Data collection/cleaning	0	1.0	0
2. Analysis			
2a. Forest data analysis & valuation	0	1.0	0
2b. Economic data analysis & valuation	0	1.0	0
3. Results			
3a. Quarterly reports	0	1.0	0
3b. Jt. Institute presentations	0	1.0	0
3c. Draft report	0	1.0	0
3d. Final report	0	1.0	0
Subtotal			\$0
Total			\$0


Qualifications

Vance Russell has nearly 40 years of experience working in forest science & management, rewilding, biodiversity conservation, agricultural landscapes, restoration, and natural resources management. He is a conservation consultant, principal and owner of 3point.xyz. Vance works for various non-profit, state/federal agencies, and private businesses. Vance was the California Director of Programs for the National Forest Foundation, where he managed, led, and funded community forestry projects. Before joining the National Forest Foundation, he was director of Audubon California's Landowner Stewardship Program, working with farmers and ranchers to restore habitat compatible with existing agricultural operations. He managed the 7,800-acre Bobcat Ranch and 3,000-acre Mayacamas Mountains Reserve in Yolo and Sonoma Counties, California. Vance is the former Board Chair of Groundswell International, is a trustee for the South Downs National Park Trust, and serves on the Rewilding Leadership Council for the Rewilding Institute. Vance received his M.S. degree in Forest Science and Natural Resources Management from Cornell University and a B.A. in Biology from the College of Wooster.

Jeff Odefey is the Director of Water Policy for One Water Econ. He leads multi-disciplinary efforts to promote integrated management of water resources through progressive regulation, sustainable financing, market-based mechanisms, and policy reforms. His work focuses on green infrastructure, water conservation, and integrated water management as pathways to preserve and protect healthy waters and communities. Many of his efforts have fostered resilient water management policies and programs in the Lower Colorado River Basin. His experience includes stints as a Waterkeeper Alliance and Hudson Riverkeeper staff attorney. Jeffrey holds a B.A. in English and Art History from the University of Colorado, an M.A. from the University of Montana, and a magna cum laude graduate of the Pace University School of Law.

Carrie Levine is the Spatial Informatics Group Executive Director. She works in collaboration with academic, government, and industry partners to develop short-term and long-term wildfire prediction models for the US. We develop operational and strategic information, tools, and interactive maps to understand changing wildfire risks and implement effective protection and adaptation measures.

Timeline



Task	Lead	Start	Duration
1. Scoping & Data		Sep 2026	1 months
1a. Initial meeting		Sep 2026	1 months

Task	Lead	Start	Duration
1b. Data collection/cleaning		Sep 2026	1 months
2. Analysis		Oct 2026	3 months
2a. Forest data analysis & valuation		Oct 2026	3 months
2b. Economic data analysis & valuation		Oct 2026	3 months
3. Results		Dec 2026	10 months
3a. Quarterly reports		Dec 2026	10 months
3b. Jt. Institute presentations		Feb 2027	1 months
3c. Draft report		Feb 2027	3 months
3d. Final report		Mar 2027	3 months
		Sep 2026	1 months